



24190000275657



ESTADO DO RIO GRANDE DO SUL
SECRETARIA DE OBRAS PÚBLICAS

Elaboração de Projeto

Página006 de 006
03/07/2024 15:20

Total Encargos Sociais1: 108,29 %

Desembolso			
Código	Dias	Valor Mínimo	Valor Máximo
1	30	25,00 %	35,00 %
2	60	35,00 %	45,00 %
3	90	25,00 %	35,00 %

